Wednesday, 17 July 2019 15:27:52

DashBoard Blue English Logout

Welcome H T MOHAN DAS Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in eProcurement portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management Reservation Allocation

(RICALS)

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT35737	bbmp_ce_yel-ANNAHALLY B DODDAIAH CE YELAHANKA	15/06/2019 15:18:14	19/06/2019 12:16:17	24/06/2019 16:38:53	Approve	As per the recommendation of EE, The tender is approved for L1 Bidder	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT35737	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:00:50	01/06/2019 17:00:57	15/06/2019 15:18:14	Approve	Six Bidders Participated for this work L1 bidder SHARATH J N (SRI CHOWDESHWARI CONSTRUCTIONS) Quoated Rs. 716835.70 (L1) -13.3352% below the Tender Amount, L2 Bidder N S Dilip Kumar ( ) Quoated Rs . 728745.90 (L2)-11.8953% below the Tender Amount, L3 Bidder U RAMESH ( ) Quoated Rs. 736160.02 (L3) -10.999 below the Tender Amount , L4 MOUNISH KUMAR K ( ) Quoated Rs. 746487.15 (L4) -9.7504% below the Tender Amount ,L5 SHIVARAJA ( ) Hence the Rates Quoted Rs . 761120.80 (L5) -7.9812% and L6 bidder V BHARATH KUMAR ( ) 761575.02 (L6) -7.9263% below By L1 bidder SHARATH J N (SRI CHOWDESHWARI CONSTRUCTIONS) Quoated Rs. 716835.70 (L1) -13.3352% below the Tender Amount Recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:00:50	01/06/2019 17:00:50	01/06/2019 17:00:50	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT35737	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:00:37	01/06/2019 17:00:44	01/06/2019 17:00:47	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT35737	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 16:58:51	01/06/2019 16:59:00	01/06/2019 17:00:32	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT35737	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 16:58:19	01/06/2019 16:58:27	01/06/2019 16:58:50	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT35737	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:05:04	01/06/2019 16:58:16	01/06/2019 16:58:19	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:05:04	01/06/2019 15:05:04	01/06/2019 15:05:04	Submit		Approved Document		Completed